

Addendum No. 1

This addendum modifies the original Contract Documents for the Logan Green Pathway Program and any previously issued addenda.

The items in this addendum shall govern the work, taking precedence over previously issued specifications and drawings governing the items mentioned. Acknowledge receipt of this Addendum in the space provided and submit the signed Addendum with the bid. Bids submitted without this Addendum may be considered incomplete.

Clarifications and Supplementary Information

- 1. To what extent is the removal of the trees and the root system?

The tree root system is to be removed to the extent of the pathway width including 1.5 meters on either side

- 2. Does the City intend to try and reclaim top soils to be reused at the landscaping seeding stage of the project?

No, the city does not intend on salvaging topsoil to reuse at the landscape stage. Top soils are to be supplied and imported by the contractor

- 3. Is the culvert to be extended from existing or replace in full?

The culvert is to be replaced in full

- 4. Section 01 29 00
PAYMENT PROCEDURES

- 12. Existing Gate Removal

- .1 The existing gate removal has defined as removing existing gate under project limits as shown in the attached drawing. **Payment for Existing Gate removal will be made at the unit price per square meter of tree removal.**

Replace with:

The existing gate removal has defined as removing existing gate under project limits as shown in the attached drawing. **Payment for Existing Gate removal will be made at the unit price**

- 5. Section 32 12 18
SEEDING

3.6 MAINTENANCE DURING ESTABLISHMENT PERIOD

- .1 Perform following operations from time of seed application until acceptance by the Owner.

Add: Maintenance period will be 4 weeks with 1 watering per week

- 6. **Unit Price Form**
2.6 Post Fencing 01 29 00

Remove: l.m (linear meter) and replace with ea (each)

Receipt acknowledged and conditions agreed to this _____day of _____, 2021.

Bidder's Name (Print) _____

Authorized Signature_____

